

According to the Paperwork Reduction Act of 1995, an agency may not conduct or sponsor, and a person is not required to respond to, a collection of information unless it displays a valid OMB control number. The valid OMB control number for this information collection is 0572-0059. The time required to complete this information is estimated to an average of 6 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.

No further benefits may be paid out under this program unless this report is completed and filed as required by existing law and regulations (7 U.S.C. et seq.)

U.S. Department of Agriculture Rural Utilities Service STATEMENT OF ENGINEERING FEES TELECOMMUNICATIONS	PROJECT DESIGNATION		
INSTRUCTIONS - See 7 CFR Part 1753.17(f)	CONTRACT NO.		DATE - -
CONTRACT SECTION	ESTIMATED	INVOICED AND APPROVED	FINAL
Form 217a - Project Design, Assistance and Coordination			
A. Section 1. Project Design -----			
B. Section 2. Assistance to Owner -----			
C. Section 3. Coordination -----			
D. Section 4. Plant Records -----			
Form 217a Subtotal -----			
Form 217b - Central Office Equipment Engineering Services			
A. Section 1. Review of Requirements -----			
B. Section 2C. Rebidding -----			
C. Additions, Modifications, Relocations, or Removals -----			
D. Sections 2F, 2H and 2I and Section 3 -----			
E. For each new Central Office Equipment contract or Force Account Proposal an amount equal to: _____ percent (_____ %) of first \$100,000 ----- Plus _____ percent (_____ %) of next \$300,000 ----- Plus _____ percent (_____ %) of the balance -----			
F. For each Installation Only contract: _____ percent (_____ %) -----			
Form 217b Subtotal -----			
Form 217c - Transmission Facilities Engineering Services			
A. Section 1. Review of Requirements -----			
B. Additions, Modifications, Relocations, or Removals -----			
C. Section 3A. Rebidding -----			
D. Sections 3E, 3F and 3G -----			
E. Section 4. Tests -----			
F. For each new Transmission Facilities contract or Force Account Proposal an amount equal to: _____ percent (_____ %) of first \$50,000 ----- Plus _____ percent (_____ %) of next \$150,000 ----- Plus _____ percent (_____ %) of the balance -----			
G. For each Installation Only contract: _____ percent (_____ %) -----			
Form 217c Subtotal -----			
Form 217d - Building Engineering Services			
A. Section 1. Review of Requirements -----			
B. Section 3B. Rebidding -----			
C. Additions, Modifications, Relocations, or Removals -----			
D. Sections 3F and 3G -----			
E. For each new Building contract or Force Account Proposal an amount equal to: _____ percent (_____ %) of first \$50,000 ----- Plus _____ percent (_____ %) of the balance -----			
Form 217d Subtotal -----			
Form 217e - Outside Plant Staking Services			
A. Section 1. Review of Requirements -----			
B. Section 2C. Changes -----			
C. Section 2I. Joint Use or Joint Occupancy -----			
D. Replacement of Markers -----			
E. For Staking: 1. _____ miles at \$ _____ per mile of existing buried plant to be modified ----- 2. Plus _____ miles at \$ _____ per mile of new buried plant ----- 3. Plus _____ miles at \$ _____ per mile of underground cable installed in ducts ----- 4. Plus _____ miles at \$ _____ per mile of new aerial plant ----- 5. Plus _____ miles at \$ _____ per mile of existing aerial plant to be modified. ----- 6. Plus _____ miles at \$ _____ per mile of new joint use lines ----- 7. Plus _____ miles at \$ _____ per mile of existing lines to be removed where no construction or modification work is to be performed ----- 8. Plus _____ service entrances at \$ _____ per service entrance for each new or modified service entrance ----- 9. Plus _____ subscribers at \$ _____ per subscriber shown on construction sheets -----			
F. Section 2J. Time and Expense Staking -----			
Form 217e Subtotal -----			

"You are not required to respond to this collection of information unless this form displays the currently valid OMB control number."

CONTRACT SECTION	ESTIMATED	INVOICED AND APPROVED	FINAL
Form 217f - Outside Plant Contract Document Phase Engineering Services			
A. Sum of \$ _____ or _____ Sections at \$ _____ per section _____			
Plus _____ Amendments at \$ _____ per amendment. _____			
Plus _____ miles at \$ _____ per mile of Project Line _____			
B. The Sum of \$ _____ for each approved Force Account Proposal _____			
C. Section 2. Map Tracings and Other Data _____			
D. Section 3. Schematics, Assignments, and Cut Sheets _____			
E. Section 4B6. Underground Conduit _____			
F. Section 4C3. Pre-Bid Conference and Rebidding _____			
G. Section 4D3. Changes to Force Account Proposals _____			
Form 217f Subtotal _____			
Form 217g - Outside Plant Construction Phase Engineering Services			
A. Section 1. Construction Phase			
1. Section 1B. Residents and Inspectors _____			
2. Section 1C. Pre-Construction Conference _____			
3. Section 1F. Joint Use or Joint Occupancy _____			
4. Section 1G. Tests _____			
5. Section 1H. Connecting Companies _____			
6. Section 1I. Reporting _____			
7. Section 1J. Final Inspection _____			
B. Section 2. Final Documents: the sum of \$ _____ or _____ Sections at \$ _____ per section _____			
Plus _____ miles at \$ _____ per mile of line included _____			
Plus _____ service entrances at \$ _____ for each service entrance installed, replaced or modified _____			
C. Section 3. Plant Records _____			
D. Section 4. Inventory and Appraisal _____			
Form 217g Subtotal _____			
Form 217 Contract SUBTOTAL _____			
TAXES _____			
GRAND TOTAL _____			

CERTIFICATE OF ENGINEER
(Complete for Final Statement Only)

I, _____, certify that (1) I am the _____ of _____, the Engineer in a contract entered into between the Engineer and the Owner, _____, for engineering services in a rural telecommunications Project, which Project bears the Rural Utilities Service Project designation _____; and that (2) this is a true and correct statement of the fees due under the terms of the engineering service contract, and that (3) all persons employed by the Engineer in connection with the engineering on the Project have been paid in full.

(Signature)

THIS STATEMENT AND CERTIFICATE IS HEREBY APPROVED

(OWNER)

(Date)

By: _____

RECOMMENDED BY:

(Date)

(RUS General Field Representative)

APPROVED BY:

(Date)

(Chief _____ Area, Engineering Branch)